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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 003                     CONTRACT ID : T201020012.01                COUNTIES : SUSSEX

     LETTING DATE : 06/05/12                DISTRICT    : S2

     STATE/FEDERAL AID NO: ETEA-2010(20)    CONTRACT TIME :   61  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ETEA-2010(20)

     THE OVERALL PROJECT CONSISTS OF SIDEWALK IMPROVEMENTS,

     CROSSWALKS, DECORATIVE LIGHTING AND SOME MINOR LANDSCAPING

     ON PORTIONS OF MAIN STREET WITHIN THE TOWN OF DAGSBORO.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 06/26/12 to vendor GRASSBUSTERS LANDSCAPING CO

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       233,667.06    129.4231% 100.0000%

   1    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711                 $       180,545.09    100.0000%  77.2660%

   2    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $       265,880.48    147.2654% 113.7860%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II

                                          |                             |                             |

0010 201000                          LUMP |   15000.00000       15000.00|     100.00000         100.00|     500.00000         500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 250.000  CY   |      20.31488        5078.72|      25.00000        6250.00|      50.00000       12500.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                   2.000  CY   |      51.27281         102.55|      10.00000          20.00|      25.00000          50.00

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    3500.00000        3500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 251000                  40.000  LF   |       3.15502         126.20|       4.00000         160.00|       7.00000         280.00

  SILT FENCE                              |                             |                             |

0060 252002                   1.000  EACH |     134.84445         134.84|     125.00000         125.00|     260.00000         260.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0070 302007                  73.000  CY   |      43.29811        3160.76|      70.00000        5110.00|     116.00000        8468.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 302008                  20.000  CY   |      57.24852        1144.97|      50.00000        1000.00|     116.00000        2320.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0090 302012                  26.000  TON  |      42.14537        1095.78|      50.00000        1300.00|      80.00000        2080.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0100 401821                   5.000  TON  |     125.00000         625.00|     120.00000         600.00|     450.00000        2250.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 003                     CONTRACT ID : T201020012.01                COUNTIES : SUSSEX

     LETTING DATE : 06/05/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 401822                   8.000  TON  |      80.53844         644.31|     120.00000         960.00|     250.00000        2000.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0120 401823                  15.000  TON  |      71.14930        1067.24|     120.00000        1800.00|     250.00000        3750.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0130 406001                 815.000  SYIN |       2.71942        2216.33|       3.00000        2445.00|       5.00000        4075.00

  HOT-MIX PATCHING                        |                             |                             |

0140 501532                  19.000  CY   |     450.00000        8550.00|     300.00000        5700.00|     600.00000       11400.00

  PERVIOUS PORTLAND CEMENT CONCRETE       |                             |                             |

0150 701014                 374.000  LF   |      25.00000        9350.00|      30.00000       11220.00|      31.00000       11594.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-6 |                             |                             |

0160 705001                 829.000  SF   |       6.18332        5125.97|       5.00000        4145.00|       7.00000        5803.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0170 705002                3019.000  SF   |       5.76039       17390.62|       6.00000       18114.00|      11.50000       34718.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0180 705504                 510.000  SF   |      13.31240        6789.32|      15.00000        7650.00|      25.00000       12750.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0190 710001                   1.000  EACH |     701.14267         701.14|     500.00000         500.00|    2500.00000        2500.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0200 710507                   1.000  EACH |     292.73925         292.74|     100.00000         100.00|     450.00000         450.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0210 713002                 136.000  SY   |       2.12523         289.03|       5.00000         680.00|       4.00000         544.00

  GEOTEXTILES, SEPARATION                 |                             |                             |

0220 732002                1500.000  SY   |       4.59295        6889.43|       5.00000        7500.00|       9.00000       13500.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0230 734013                1500.000  SY   |       0.67050        1005.75|       0.32000         480.00|       1.15000        1725.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0240 737523                          LUMP |   20530.00000       20530.00|     636.00000         636.00|    1560.00000        1560.00

  PLANTING                                |                             |                             |

0250 743000                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   11500.00000       11500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0260 743004                  30.000  EADY |      61.42183        1842.65|     100.00000        3000.00|      85.00000        2550.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 003                     CONTRACT ID : T201020012.01                COUNTIES : SUSSEX

     LETTING DATE : 06/05/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 743006                1409.000  EADY |       0.30959         436.21|       0.25000         352.25|       0.30000         422.70

  PLASTIC DRUMS                           |                             |                             |

0280 743023                 740.000  LFDY |       5.00000        3700.00|       1.00000         740.00|       0.30000         222.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0290 743024                2023.000  EADY |       2.62891        5318.28|       2.00000        4046.00|       2.50000        5057.50

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0300 743052                 383.000  HOUR |      50.80000       19456.40|      50.80000       19456.40|      50.80000       19456.40

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0310 743064                  68.000  HOUR |      73.66000        5008.88|      73.66000        5008.88|      73.66000        5008.88

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0320 744520                   1.000  EACH |     837.20067         837.20|     570.00000         570.00|     660.00000         660.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0330 744523                   1.000  EACH |    1107.83770        1107.84|    1075.00000        1075.00|    1250.00000        1250.00

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0340 745527                1089.000  LF   |      12.59898       13720.29|       7.35000        8004.15|       8.50000        9256.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0350 745542                 123.000  LF   |      27.65984        3402.16|      20.00000        2460.00|      23.00000        2829.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0360 745544                 966.000  LF   |       7.78245        7517.85|       7.40000        7148.40|       8.50000        8211.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0370 746852                  13.000  EACH |     822.04710       10686.61|     510.00000        6630.00|     600.00000        7800.00

  POLE BASE, TYPE 6                       |                             |                             |

0380 748551                 564.000  SF   |      24.58725       13867.21|      25.00000       14100.00|      22.00000       12408.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0390 749687                  65.000  EACH |      66.48522        4321.54|      60.00000        3900.00|      65.00000        4225.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0400 758000                 282.000  SY   |      16.00348        4512.98|      20.00000        5640.00|      26.00000        7332.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0410 762001                 526.000  LF   |       1.68804         887.91|       3.00000        1578.00|       3.00000        1578.00

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 003                     CONTRACT ID : T201020012.01                COUNTIES : SUSSEX

     LETTING DATE : 06/05/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 762002                  48.000  LF   |       4.84055         232.35|       5.00000         240.00|       7.00000         336.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0430 763000                          LUMP |   10000.00000       10000.00|    7001.01000        7001.01|   19700.00000       19700.00

  INITIAL EXPENSE                         |                             |                             |

0440 763501                          LUMP |    7500.00000        7500.00|    2000.00000        2000.00|    7500.00000        7500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       233,667.06|           $       180,545.09|           $       265,880.48

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       233,667.06|           $       180,545.09|           $       265,880.48

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================


